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1.0000 /US$         

PRIMARY FACILITY                                                           3,278
  Stationary Infantry Tgt. Emplmt               EA          41   3,342      (137)
  Moving Infantry Tgt. Emplmt                   EA          14   7,404      (104)
  Stationary Armor Tgt. Emplmt                  EA           6  11,782       (71)
  Moving Armor Tgt. Emplmt                      EA           1 276,950      (277)
  Additional Elec. MAT Quan.                    EA           1  27,971       (28)
  Total from Continuation page(s)                                         (2,661)
SUPPORTING FACILITIES                                                        180
  Electric Service                              LS      --       --         (180)

ESTIMATED CONTRACT COST                                                    3,458
                                                                             173CONTINGENCY PERCENT  (5.00%)                                           _________
SUBTOTAL                                                                   3,631
                                                                       _________SUPERVISION, INSPECTION & OVERHEAD  (5.70%)                                  207 
TOTAL REQUEST                                                              3,838
TOTAL REQUEST (ROUNDED)                                                    3,850
INSTALLED EQT-OTHER APPROPRIATIONS                                            (0)

Construct a standard Infantry Platoon Battle Course (IPBC) consisting of 6 
objectives for training specific platoon battlefield skills. Primary 
Facilities are located within the perimeter of the range complex and include 
Stationary Infantry Targets (SIT), Stationary Armor Targets (SAT), Moving 
Armor Target (MAT), Moving Infantry Targets (MIT), Machine Gun Bunkers, Trench 
Obstacle, Assault/Defend House, Landing Zones, Small Range Operations Center, 
General Instruction Building, Ammo Breakdown Building, Operations/Storage 
Building, Latrine, Bleacher Enclosure, Covered Mess, service roads, site 
improvements and associated range power and data transfer cabling. Supporting 
facilities include electric service, utilities, and information systems. 
Approximately ___ square feet of facilities will be demolished. Unexploded 
ordnance contamination is expected on the project site. Surface clearance will 
be performed prior to construction start; subsurface clearance will be 
performed during construction using funding other than MILCON. Heating and air 
conditioning ( __ tons) will be provided by self-contained units. 
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 9.  COST ESTIMATES (CONTINUED)
                                                                Unit      Cost 
     Item                                       U/M     Qty     Cost     ($000)

PRIMARY FACILITY (CONTINUED)                                               2,661
  Mortar Simulation Device                      EA           8   1,225       (10)
  Machinegun Observation Bunker                 EA           9   7,695       (69)
  Fighting Trench                               EA           1  97,229       (97)
  Assault/Defend House                          EA           1  48,190       (48)
  Power Center Emplacement                      EA           8   2,638       (21)
  Service Roads                                 LS      --       --         (212)
  Grading & Drainage                            LS      --       --         (232)
  Clearing & Grubbing                           LS      --       --         (276)
  Demolition                                    LS      --       --           (1)
  Limit Markers                                 EA          12   1,768       (21)
  Security Barrier                              LS      --       --           (3)
  Range Operations & Control Area               LS      --       --          (96)
  Downrange Electrical                          LS      --       --       (1,142)
  Range Operations Center, Small                SF         845   93.69       (79)
  Operations/Storage Building                   SF         800   92.29       (74)
  General Instruction Building                  SF         800   92.70       (74)
  Latrine, Dual Sex, Aerated Vault              SF         194  268.31       (52)
  Bleacher Enclosure                            SF         586  116.94       (69)
  Covered Mess                                  SF         775   70.98       (55)
  Ammo Breakdown Building                       SF         116  255.93       (30)

Description of Proposed Construction:  (CONTINUED)
Anti-terrorism/force protection measures include ___. 

_________________________________________________________________________________
11. REQ:           NONE     ADQT:           NONE     SUBSTD:           NONE   
PROJECT:
Construct a standard Infantry Platoon Battle Course (IPBC). ([New][Current] 
mission) 

REQUIREMENT:
This information is prepared to address the question "Why is the project 
needed now?" A continuing need for the project should also be indicated. 
Include a sentence stating the average daily loads/training throughput. Any 
alternatives to project construction should be identified along with the 
corresponding rational for rejection. In cases where the project is required 
to support unit activations, stationing actions or equipment modernization, 
clearly indicate what type of unit or what type of equipment has generated the 
programming action. List the units generically, not specifically. Also, 
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REQUIREMENT:   (CONTINUED)
provide a statement indicating if the project has been validated by the Range 
Development Plan. 

CURRENT SITUATION:
This information is required to answer the questions "How is the need 
currently being met" and "How does the unit currently operate?" Avoid 
emotional appeals. Be factual. Do not state that mission is not being met, 
instead describe the deficiencies in meeting mission. Include all factors 
considered in determining that the current facilities are not suitable for 
continued use. 

IMPACT IF NOT PROVIDED:
Information contained in this subsection will describe the results if the 
project is not approved and constructed. Indicate, where applicable, any 
adverse impacts on overall mission accomplishment, safety, etc. Do not just 
repeat the Current Situation. This paragraph defines the forecasted adverse 
impact on the continuing operation or mission. Begin this subsection with, "If 
this project is not provided..." 

ADDITIONAL:
   Information in this subsection is easily entered by using the "Standard
Statement Assistance" in the PAX processor. The statement choices for a
typical range project follow:> Physical Security ñ 1st choice AT/FP ñ 1st
choice Econ Analysis ñ 2nd choice Joint Use Certification ñ 2nd choice
Sustainable Principles ñ yes This project has been coordinated with the
installation physical security plan, and all physical security measures are
included. All required antiterrorism/force protection measures are included.
Alternative methods of meeting this requirement have been explored during
project development. This project is the only feasible option to meet the
requirement. The Deputy Assistant Secretary of the Army (Installations and
Housing) certifies that this project has been considered for joint use
potential. The facility will be available for use by other components.
Sustainable principles will be integrated into the design, development, and
construction of the project in accordance with Executive Order 13123 and other
applicable laws and Executive Orders.
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 ESTIMATED CONSTRUCTION START:           APR 2004                 INDEX: 2221
 ESTIMATED MIDPOINT OF CONSTRUCTION:     JAN 2005                 INDEX: 2249
 ESTIMATED CONSTRUCTION COMPLETION:      OCT 2005                 INDEX: 2279
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                                                                Unit      Cost 
                                                U/M     Qty     Cost     ($000)

 PRIMARY FACILITY.

 GENERAL.
  1.0)  17710  Stationary Infantry Tgt. Emplmt EA           41   3,342      (137)
    1)         Electrical                      EA           41   2,648       109 
    2)         Architectural / Structural      EA           41  693.92        28 
  2.0)  17710  Moving Infantry Tgt. Emplmt     EA           14   7,404      (104)
    1)         Architectural / Structural      EA           14   4,753        67 
    2)         Electrical                      EA           14   2,651        37 
  3.0)  17710  Stationary Armor Tgt. Emplmt    EA            6  11,782       (71)
    1)         Electrical                      EA            6   2,651        16 
    2)         Architectural / Structural      EA            6   9,131        55 
  4.0)  17710  Moving Armor Tgt. Emplmt        EA            1 276,950      (277)
    1)         Electrical                      EA            1  441.85         0 
    2)         Architectural / Structural      EA            1 276,508       277 
  5.0)  17710  Additional Elec. MAT Quan.      EA            1  27,971       (28)
    1)         Transformers- T6                EA            1  27,971        28 
  6.0)  17710  Mortar Simulation Device        EA            8   1,225       (10)
    1)         Electrical                      EA            8   75.79         1 
    2)         Architectural / Structural      EA            8   1,149         9 
  7.0)  17710  Machinegun Observation Bunker   EA            9   7,695       (69)
    1)         Concrete, Timbers,  Rebar       EA            9   7,695        69 
  8.0)  17710  Fighting Trench                 EA            1  97,229       (97)
    1)         Excavation, Timbers, Concrete   EA            1  97,229        97 
  9.0)  17710  Assault/Defend House            EA            1  48,190       (48)
    1)         Fill                            LS       --        --           3 
    2)         Structure                       LS       --        --          39 
    3)         Stationary Infantry Tgt. Emplmt EA            2   3,095         6 

 10.0)  17710  Power Center Emplacement        EA            8   2,638       (21)
    1)         Architectural / Structural      EA            8   2,638        21 
 11.0)  85710  Service Roads                   LS       --        --        (212)
    1)         Targets Service Roads           LS       --        --         212 
 12.0)  87120  Grading & Drainage              LS       --        --        (232)
    1)         Grading, Drainage & Erosion Pro LS       --        --         220 
    2)         Landing Zone                    LS       --        --          12 
 13.0)  93210  Clearing & Grubbing             LS       --        --        (276)
    1)         Clear Trees & Grub Stumps       LS       --        --         276 
 14.0)  93310  Demolition                      LS       --        --          (1)
    1)         Demolition of Existing Structur LS       --        --           1 
 15.0)  17710  Limit Markers                   EA           12   1,768       (21)
    1)         Wooden Construction             EA           12   1,768        21 
 16.0)  87250  Security Barrier                LS       --        --          (3)
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    1)         Steel Pipe Swing Barrier        LS       --        --           3 
 17.0)  85710  Range Operations & Control Area LS       --        --         (96)
    1)         Fill Under Buildings            LS       --        --           6 
    2)         Access Road Upgrade             LS       --        --          26 
    3)         Fencing                         LS       --        --          15 
    4)         Sidewalks                       LS       --        --           1 
    5)         Parking                         LS       --        --          12 
    6)         Grading and Drainage            LS       --        --          30 
    7)         Range Flag Pole                 EA            1   5,839         6 
 18.0)  81242  Downrange Electrical            LS       --        --      (1,142)
    1)         Telephone                       LS       --        --           9 
    2)         Power Center- PC 1, 2, 3, and 7 LS       --        --          67 
    3)         Power Center- PC 8 and 9        LS       --        --          33 
    4)         Power Center- PC 5 and 6        LS       --        --          29 
    5)         Power Center- ROC               LS       --        --          20 
    6)         Concrete Encasement             LS       --        --           9 
    7)         Secondary Utilities             LS       --        --         243 
    8)         Strobe Lamp on Pole             LS       --        --           3 
    9)         Testing                         LS       --        --           8 
   10)         Limit Marker Lighting           LS       --        --          28 
   11)         Fiber Optics                    LS       --        --         244 
   12)         Primary Utilities               LS       --        --         214 
   13)         Primary Trenching               LS       --        --         199 
   14)         Sectionalizing Switches         LS       --        --          35 
 19.0)  17123  Range Operations Center, Small  SF          845   93.69       (79)
    1)         ARCHITECTURAL/STRUCTURAL        SF          845   67.22        57 
    2)         MECHANICAL                      SF          845    7.85         7 
    3)         ELECTRICAL                      SF          845   18.63        16 
 20.0)  17122  Operations/Storage Building     SF          800   92.29       (74)
    1)         ARCHITECTURAL/STRUCTURAL        SF       800.01   64.32        51 
    2)         MECHANICAL                      SF       800.01    8.29         7 
    3)         ELECTRICAL                      SF       800.01   19.68        16 
 21.0)  17120  General Instruction Building    SF          800   92.70       (74)
    1)         ARCHITECTURAL/STRUCTURAL        SF       800.01   59.17        47 
    2)         MECHANICAL                      SF       800.01   13.26        11 
    3)         ELECTRICAL                      SF       800.01   20.27        16 
 22.0)  00000  Latrine, Dual Sex, Aerated Vaul SF          194  268.31       (52)
    1)         ARCHITECTURAL/STRUCTURAL        SF          194  146.45        28 
    2)         MECHANICAL                      SF          194   84.27        16 
    3)         ELECTRICAL                      SF          194   37.60         7 
 23.0)  00000  Bleacher Enclosure              SF          586  116.94       (69)
    1)         ARCHITECTURAL/STRUCTURAL        SF          586   94.23        55 
    2)         ELECTRICAL                      SF          586   22.71        13 
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 24.0)  00000  Covered Mess                    SF          775   70.98       (55)
    1)         ARCHITECTURAL/STRUCTURAL        SF       760.01   57.20        43 
    2)         ELECTRICAL                      SF       760.01   15.18        12 
 25.0)  00000  Ammo Breakdown Building         SF          116  255.93       (30)
    1)         ARCHITECTURAL/STRUCTURAL        SF       179.76  106.58        19 
    2)         ELECTRICAL                      SF       179.76   58.58        11 

 SUPPORTING FACILITIES.

 Electric Service                              LS       --        --        (180)
    1)         Overhead/Underground Primary    LS       --        --         143 
    2)         Communications                  LS       --        --          37 


